
 1

U.S. Fish and Wildlife Service  

Anadromous Fish Restoration Program  

Notice of Availability of Federal Assistance  

2012 Request for Proposals  

February 29, 2012 

 
Program Overview Information  

 
Federal Agency Name:  
U.S. Fish and Wildlife Service (USFWS)  
U.S. Department of the Interior Anadromous Fish Restoration Program  
 
Funding Opportunity Title: South Fork Cottonwood Fish Passage Improvement 
Project, Phase 1  

Announcement Type:  
Initial Announcement  

Funding Opportunity Number:  
AFRP-N12-01  

Catalog of Federal Domestic Assistance number (CFDA ): 15.648  

 
Dates:  

Site Visit is March 16, 2012 at 10 am. Contact Tricia_Parker@fws.gov for details. 
 

Application Deadline: Electronic copy applications must be received by Grants.gov 
by the close of business (COB) on March 30, 2012 (4:30 p.m. Pacific Standard 
Time).  
Please ensure you use a compatible version of Adobe Reader in submitting your 
application. Grants.gov has an Adobe versioning test to determine if your version is 
compatible. Proposals received after the date and time will not be considered for 
funding.  
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I. FUNDING OPPORTUNITY DESCRIPTION  

A. LEGISLATIVE AUTHORITY AND BACKGROUND  
1. The Central Valley Project Improvement Act (CVPIA; Title 34 of Public Law 102575, 
Section 3406(b)(1)), authorizes and directs the Secretary of the Department of the 
Interior (DOI), in consultation with other State and Federal agencies, Indian tribes, and 
affected interests, to develop and implement a program which makes all reasonable 
efforts to at least double natural production of anadromous fish in Central Valley rivers 
and streams. Further, the CVPIA requires that this program give first priority to 
measures which protect and restore natural channel and riparian habitat values through 
habitat restoration actions, modifications to Central Valley Project operations, and 
implementation of the supporting measures mandated by the CVPIA. The DOI is 
approaching implementation of this directive through development of an Anadromous 
Fish Restoration Program (AFRP). The species and races of anadromous fish 
addressed by the AFRP include fall-run, late-fall-run, winter-run, and spring-run Chinook 
salmon; steelhead; striped bass; American shad; white sturgeon; and green sturgeon.  
 
2. The USFWS and Bureau of Reclamation (Bureau) are the DOI agencies responsible 
for implementing the CVPIA. They are jointly and cooperatively implementing the 
CVPIA, with the Service assuming lead responsibility for the AFRP. The CVPIA also 
establishes a Restoration Fund of up to $50 million annually to assist in implementation 
of the fish and wildlife restoration provisions. Of this sum, DOI allocates $3 to $12 
million annually to the AFRP. The AFRP then leverages these funds with other funds 
provided by partners in restoration projects totaling $12 to $20 million annually.  
 
B. PURPOSES AND FUNDING PRIORITIES  
The purpose for the AFRP is in the Final Restoration Plan 
http://www.fws.gov/stockton/afrp/restplan_final.cfm and other program documents for 
the AFRP (USFWS 2001). These objectives are:   

1. Improve habitat for all life stages of anadromous fish through provision of flows of 
suitable quality, quantity, and timing, and improved physical habitat;  

2. Improve survival rates by reducing or eliminating entrainment of juveniles at 
diversions;  

3. Improve the opportunity for adult fish to reach their spawning habitats in a timely 
manner;  

4. Collect fish population, health, and habitat data to facilitate evaluation of 
restoration actions;  

5. Integrate habitat restoration efforts with harvest and hatchery management; and 
involve partners in the implementation and evaluation of restoration actions.  

 
These objectives are addressed through implementation of projects associated with 
prioritized actions and evaluations in the Final Restoration Plan for the AFRP. The plan 
may be viewed at: http://www.fws.gov/stockton/afrp/restplan_final.cfm  
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Funding priorities are based upon the magnitude of the contribution of the restoration 
project to doubling natural production, the status of target species and races, and on 
Section 3406(b)(1)(A) of the CVPIA, which directs the AFRP to give first priority to: 1) 
measures which protect and restore natural channel and riparian habitat values through 
restoration actions; 2) modification to Central Valley Project operations; and 3) 
implementation of the supporting measures mandated by subsection 3406(b) of the 
CVPIA. http://www.fws.gov/stockton/afrp/restplan_final.cfm 

 
C. PROJECT  
Funding may be available through the USFWS AFRP to complete Phase I of the South 
Fork Cottonwood Fish Passage Improvement Project.  The South Fork of Cottonwood 
Creek (SF Cottonwood Creek) is a tributary to mainstem Cottonwood Creek, which is a 
major tributary to the Upper Sacramento River near Cottonwood, CA.  The Cottonwood 
Creek watershed lies in both western Shasta and Tehama Counties; SF Cottonwood 
Creek is located in western Tehama County.  

Landowner’s statement of need: Hammer Camp needs domestic water and hydropower in spring, 
summer & fall.  We are interested in looking at possible alternatives to obtain water and power 
but also benefit fish. 
 
The USFWS requests submission of proposals for 1) a fish passage assessment; 2) 
development of a range of alternatives to implement any needed repairs and/or 
modifications; 3) completion of a final engineered design and an engineer’s cost 
estimate for repairs and/or modifications based upon selection of a preferred alternative 
by a Technical Advisory Committee; and 4) development of a Quality Control plan for 
the proposed data collection/analysis. A map of the project area is attached at the end 
of this document.  

D. SCOPE OF WORK  

1. Background:  

The need to restore and maintain salmonid passage in Cottonwood Creek is identified 
in AFRP and CALFED Ecosystem Restoration Program (ERP) goals, objectives, and 
targets. Both of these programs prioritize establishment, restoration, and maintenance 
of anadromous fish habitat quality on this stream.  Providing unimpeded fish passage 
and maintaining suitable water quality are also of paramount importance. In the AFRP 
Final Restoration Plan, “…improving the opportunity for adult fish to reach their 
spawning habitats in a timely manner” is one of six objectives identified in achieving the 
AFRP program goal of doubling the natural production of anadromous fish in Central 
Valley rivers and streams on a sustainable and long-term basis.  For more information 
on the recommended restoration activities on Cottonwood Creek, please visit these 
AFRP and ERP websites/planning documents:  
http://www.fws.gov/stockton/afrp/workingpaper.cfm  
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http://www.fws.gov/stockton/afrp/ws_stats.cfm?code=COTTC  

http://www.calwater.ca.gov/calfed/library/Archive_ERP.html  

Cottonwood Creek is located within the following EPA HUC designations: Stream 
Number Cottonwood Creek Headwaters (HUA 18020113) and Stream Number 
Cottonwood Creek Lower (HUA 18020102).  This 938-square mile (600,000+ acre) 
watershed, comprised of roughly 25% federal and 75% private land, and is home to 
large expanses of mixed conifer, chaparral, oak woodland, and grassland habitats, as 
well as long expanses of Great Valley riparian forests (CH2MHill 2002).   

A considerable portion of the watershed is covered by ranches, with numerous 
ranchettes surrounding some of the small community centers. The watershed is home 
to several species of special interest including three runs of Chinook salmon—fall-run, 
late fall-run, and spring-run (Oncorhynchus tshwaytscha) and Central Valley 
steelhead (Oncorhynchus mykiss). While the watershed is reasonably undeveloped, 
several key factors suggest that immediate implementation of appropriate watershed 
planning and restoration projects is critical to preserve and/or enhance the multiple 
ecosystem services provided by the watershed.  Cottonwood Creek is the largest 
undammed tributary on the west side of the Sacramento Valley.   The creek spans a 
broad elevational range and functions as an important regional wildlife corridor and 
neotropical bird habitat. Well-developed montane, foothill, and valley riparian forests 
are found throughout the Cottonwood Creek Ecological Management Zone, and these 
forests have good connectivity with the Sacramento River Ecological Management 
Zone. One of the most important ecological attributes of Cottonwood Creek is its role 
as the primary source of coarse sediments and spawning gravel for the Sacramento 
River, second only to that of Cache Creek. Cottonwood Creek supplies almost 85% 
of-the gravel introduced into the Sacramento River between Redding and Red Bluff 
(Reynolds et. al. 1993).   

 
SF Cottonwood Creek has a hydroelectric diversion, known as the Hammer Diversion, 
located on private property in the foothills of the watershed.  This diversion used to have 
a functioning fish ladder, but due to damage, it is no longer functioning.  The 
construction of the ladder was initially completed in the mid-1980’s.  The dam was 
original built in 1936 but underwent modifications in the 1970’s. 
 
The Hammer Diversion on SF Cottonwood Creek is located at an elevation of 1,545 ft.  
The UTM location is: NAD 83 10T 523860.12 m E ; 4441427.58 m N.  
 
An initial passage assessment completed by the California Department of Fish and 
Game (CDFG) in fall 2011 determined that existing diversion structure and its 
associated ladder did not meet CDFG/National Marine Fisheries Service (NMFS) fish 
passage criteria.  In addition to portions of the ladder (lowest steps) being in a state of 
poor repair and/or missing, jump heights and pool lengths do not meet criteria.   
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2. Goal of Project:  

The goal of the SF Cottonwood Fish Passage Improvement Project, Phase 1 is to 
assess and design any required remediation to improve fish passage at the Hammer 
Diversion location.  An improvement in passage would allow for uninterrupted migration 
and a corresponding increase in production of steelhead, fall-run Chinook, and spring-
run Chinook (spring-run historically accessed SF Cottonwood Creek and may still do 
so—investigations are ongoing). The improvement project would also balance the 
needs of the landowners for domestic water and hydropower during spring, summer and 
fall (see section I.C.). 
 
 
3. Study Objectives:  

A. Identify flow conditions within the footprint of Hammer Diversion and its 
associated ladder to determine hydrologic conditions that are needed to provide fish 
passage of both juvenile and adult salmonids.  

B. Develop alternatives to address the need for unimpeded fish passage of both 
juvenile and adult salmonids.   This could include developing alternatives for 
providing power and municipal water needs in lieu of using the water diversion at the 
Hammer Diversion location. 

      C.  Developing engineered plans for the selected preferred alternative to provide 
unimpeded fish passage of both juvenile and adult salmonids. 

 
4. General Methods:  

Project Area: A map is attached at the end of this document (Attachment 1). The project 
area consists of the home of the landowner; the trail to the diversion dam; the diversion 
dam; an existing additional diversion structure south of the landowner’s home (this 
diversion in on a small tributary); and a distance both above and below the diversion 
dam that is adequate to meet data gathering and analysis needs for the purpose of this 
project.  

The successful Applicant will perform project management, which includes working with 
the USFWS, CDFG, the National Marine Fisheries Service, (NMFS), and the affected 
landowner, a subset of which will comprise a Technical Advisory Committee (TAC). 
Coordination with CDFG Redding Office should occur to determine if design alternatives 
will be accepted by CDFG for implementation. A California licensed engineer should be 
on the design team. The TAC will make a recommendation to the successful applicant 
on which alternative(s) to move forward with for full design.  

The alternative(s) solutions for passage improvement must meet the 2001 NMFS 
Guidelines for Salmonid Passage at Stream Crossings, and CDFG criteria for fish 
passage as described in the “Fourth Edition 2010), Volume II, Part IX, of the 
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California Salmonid Stream Habitat Restoration Manual (Manual). These documents 
can respectively be found at:  
http://swr.nmfs.noaa.gov/hcd/NMFSSCG.PDF 
http://www.dfg.ca.gov/fish/Resources/HabitatManual.asp 

As previously stated, the landowner utilizes the diversion for power for his home and a 
small amount of water for municipal needs.  There are no existing electrical power 
sources in the area (the property is “off the grid”).  Alternatives that can provide these 
needs and also potentially remove the diversion structure can be explored. 
 
The applicant is responsible for determining the am ount and kinds of topographic 
and/or other data gathering that is necessary in or der to determine the passage 
issues, propose alternatives, and design remediatio n. (The d ata gathering 
described below may not be all that is necessary.) 
 
Methods :  

a) Determine fish passage flows and flood flows using techniques listed in Part IX 
of the Manual. Alternative minimum flows should be used for juvenile and adult 
low flow fish passage.  

b) Conduct a topographic survey that includes; a longitudinal profile of the 
bed and water surface upstream and downstream of the ladder structure and 
waterfall, existing structure detail, cross sections and a structure profile with 
water surface. The extent of the survey shall be sufficient to thoroughly 
evaluate alternatives.  

c) Perform a geotechnical investigation of subsurface conditions at the project 
site.  

d) Based on necessary data to be collected, develop a list of conceptual repairs 
to the ladder structure if determined necessary for passage. The applicant must 
then attend a meeting with the TAC to discuss the range of alternatives; the 
TAC will then recommend which alternative(s) should have engineered plans 
developed.  

e) Develop a Basis of Design Report that includes 30% plans including, but not 
limited to, a site plan, grade control structure plan and sections; and engineers 
cost estimate for review and approval by the grant administrator, the TAC, and a 
CDFG hydraulic engineer. The applicant shall attend a stakeholder meeting with 
representatives of USFWS, NMFS, CDFG, and the affected landowner to 
discuss the report and agree to a proposed design and any requested changes.  
 
f) Submit plans, specifications, and engineer’s cost estimate at 50%, 90%, and 
100% completion for review and approval by the grant administrator, the TAC, 
and a CDFG Fisheries Engineering Team hydraulic engineer.  
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Access to the project area and permission for inventory/verification has been obtained 
in writing. Verification of the selected applicant must be provided to the landowner. The 
the landowner will be a member of the Selection Panel and TAC.  The majority of the 
area in the project area is privately owned, although U.S. Forest Service land (Shasta-
Trinity National Forest) lies nearby to the west (upstream) of the diversion dam. 

II. AWARD INFORMATION  

The Red Bluff Fish and Wildlife Office, Anadromous Fish Restoration Program is soliciting 
proposals to complete the South Fork Cottonwood Ladder Fish Passage Improvement 
Project, Phase 1.   The AFRP anticipates up to $80,000 may be available for funding this 
project.  Successful awards will be made through a financial assistance agreement (aka 
cooperative agreement).  
 
Anticipated project start date should be initiated as early as possible (late in the fiscal year 
2012), given the timeline to prepare for collecting existing data, coordinating with the 
landowner and CDFG, gathering additional field data, and developing final designs. The 
Project must be completed within two years upon signing the grant agreement. If bids are 
received that are above the designated funding amount, they will need to specify the tasks 
and costs that cause the proposal to be more expensive than allotted.  Consideration of 
these additional tasks is a possibility.  

III. Eligibility Information  
A. Eligible Applicants  
 
* Eligible applicants are limited to those institutions, organizations or individuals with a 
background in fish passage design and completing Federal and California State 
environmental compliance documents and permitting needs.  
* A licensed engineer should be on the fish passage design team and must be licensed by 
the State of California Board of Professional Engineers .  
*Applications from federal agencies or employees of federal agencies cannot be 
considered.  
* The applicant shall be fully capable, qualified, insured, and licensed as required to provide 
these services.  
 
Please also list all offices used by the respondent and the location of the office from 
which the primary work on this project would be performed.  
 
B. Cost Sharing or Matching  
There is no cost-sharing or matching requirement for this award.  

IV. Application and Submission Information  
A. This Announcement Contains All the Information Required to Submit an 
Application  
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1. Electronic Applications Materials The required Standard Form (SF) 424 form set may 
be accessed at http://www.grants.gov or by contacting Tricia Parker Hamelberg at 
Tricia_Parker@fws.gov for any other of the required forms as listed in the grant solicitation 
or in 2) Supplemental Requirements as listed below.  

Grants.gov supports the Adobe Reader versions 8.1.1, 8.1.2, 8.1.3, 8.1.4, 8.1.5, 8.1.6, 
8.1.7, 9.0, 9.1, 9.1.1, 9.1.2, 9.2, 9.3.2, and 9.4.  Some of these versions are available for 
free download from the Adobe Website: 
http://www.adobe.com/products/acrobat/readstep2.html. 
 
Only these versions should be used when submitting grant applications. Other 
Adobe Reader versions are not supported. Assistance is available on Grants.gov in 
determining compatible versions of Adobe Reader under Help, Download Software. 
 
2. Hard Copy Application Materials  
 
If you do not have access to the web page or have trouble downloading material, and you 
would like a hard copy you may mail the request to Tricia Parker Hamelberg at the Red 
Bluff Fish and Wildlife Office (RBFWO), 10950 Tyler Rd, Red Bluff, CA  96080 or call (530) 
527-3043 x 248. When calling the RBFWO, please indicate that you are requesting the 
RFP and associated application forms for AFRP-N-12-1, South Fork Cottonwood Ladder 
Fish Passage Improvement Project, Phase 1.  Materials may also be requested via Internet 
by sending an e-mail to Tricia_Parker@fws.gov. For all technical questions, call Tricia 
Parker Hamelberg at (530) 527-3043 x248.  
 
B. Content and Form of Application Submission  
1. Application Requirements  
 
This announcement contains all the information needed to submit a proposal. The project 
proposal is a narrative description and the budgetary information of the project. Only 
information that is pertinent to the project should be included. The project proposal should 
also indicate whether partial funding of the project is practicable, and, if so, what specific 
portion(s) of the project could be implemented with what level of funding.  

A project proposal that is part of a longer term initiative will be considered, however, the 
proposed project’s objectives, benefits, and tasks must stand on their own, as there are no 
assurances that additional funding would be awarded in subsequent years for associated or 
complementary projects. An incomplete proposal will not be considered for funding.  
 
Applications must be no smaller than 12 point font, preferably in Times New Roman 
type, with 1-inch margins, double-spaced, no longer than 20 pages and submitted in 
single-sided, electronic or hard copy.  

Complete applications must include:  
. • Applicant name, mailing address, phone and fax number, and email 
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.       address  

. • Budgetary information (including necessary Federal Forms, i.e. SF-424 
 Application for Assistance) 
• Background and need for proposed work  

. • Justification for proposed work  

. • Approach including study design, hypotheses, goals, methods, equipment  

.      and facilities, data collection, any statistical analysis and quality assurance  

.  procedures, tasks  

. • Feasibility of the described approach, any contingencies or requirements 

.      (e.g., dependence on outcome of other projects, environmental  

.      compliance or permitting)  

. • Performance measures related to project goals and objectives  

. • Data handling and storage  

. • Expected products and outcomes  

. • Deliverables for each task  

. • Work schedule, including estimated start and completion dates of each task  

. • Applicant qualifications and experience. In addition, the applicant must provide a list 
between one to three projects completed by the firm that demonstrates the applicant’s 
competence to perform work similar to that which is likely to be required on this project.  
 
The Applicant shall name a project manager for these services who will coordinate all 
activities with the USFWS and the TAC selected for this Project.  

2. Supplemental Requirements  
 
The following table provides a summary of the supplemental forms and requirements that 
must be included in the application. The Dun & Bradstreet (DUNS number), Central 
Contractor Registration (CCR), and electronic funds transfer actions are a requirement. 
Potential applicants must complete these requirements before the award can be made.  

 
What’s required                         Available a t                                       When to sub mit  

Application for 
Federal  
Assistance, 
Standard Form 
SF424 Cover 
sheet, 424 A & 
B for Non-
Construction; C 
& D for 
Construction 
awards 
  
 

http://www.whitehouse.gov/omb/grants/grants_for
ms.html 
http://www.gsa.gov/forms 
http://www.fedforms.gov 
 
 

By March 30, 
2012 
 
 

 
Dun & 

www.dnb.com 
www.dnb.com/US/customer_service/index.html 

Will need 
before 
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Bradstreet 
Number 
(DUNS)         

1-800-234-3867. 
http://www.dnb.com/us/ 

registering with 
CCR 

Registration in 
the Central 
Contractor’s 
Registration 
(CCR) 

http://www.CCR.GOV 
 
 

In time to allow 
for processing 
if not already in 
the system. 

Electronic 
funds transfer 
Form - ACH 
3881 

Form is available at the Red Bluff Office of the U.S. 
Fish 
and Wildlife Service (530) 527-3043 
Note: must be completed for funds transfer to 
occur. If your organization has a history of having 
received  
government funds/payments, you do not need to 
complete this form again. 

Only if awarded 

 
Registration 
Grants.gov 
*Before 
applying for a 
grant 
opportunity on 
Grants.gov, 
an applicant 
must complete 
the registration 
process 
 
 

 
http://www.Grants.gov or support@Grants.gov, or 
you may call the Contact Center at:  
1-800-518-4726  
Registration is a 3-step process: 
  1. Register your organization, then; 
  2. Register yourself as an Authorized 
Organization  
      Representative (AOR) then; 
  3. Become authorized by your organization to 
submit 
     applications 
Please note: It may take up to two (2) weeks to 
complete the registration process due to 
unexpected delays. It is highly recommended that 
you begin the registration process as soon as 
possible  
 
SEE THE GRANTS.GOV WEBSITE FOR 
COMPLETE DETAILS 
 
 
 

In time to allow 
for processing 
if not already in 
the system. 
 
 

   
 

 

3. Data Universal Numbering System Number (DUNS) On June 27, 2003, The 
Office of Management and Budget (OMB) published a Federal Register notice (68 FR 
38402) that announced final policy issuance on the use of a universal identifier by grant 
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applicants. The policy requires applicants applying for Federal grants or cooperative 
agreements on or after October 1, 2003 to acquire a Data Universal Number System 
(DUNS) number. It is the responsibility of the organization seeking Federal funds to obtain 
a DUNS, as necessary. Grant and cooperative agreement applicants need to ensure they 
have a DUNS number. Organizations can receive a DUNS number at no cost by calling 
the dedicated toll-free DUNS number request line at 1-877-753-1444 or on the web at 
http://smallbusiness.dnb.com/manage  

C. Submission Dates and Times Electronic applications must be received by 
Grants.gov by the close of business on March 30, 2012 (4:30 p.m. Pacific Standard 
Time). If the proposal cannot be submitted via Grants.gov, it may be submitted to 
Tricia_Parker@fws.gov by 4:30 pm Pacific Standard Time, March 30, 2012 . If the 
electronic application cannot be submitted, a hard copy must be received by the RBFWO 
Anadromous Fish Restoration Program (address as above in section IV A. 2.), attention 
Tricia Parker Hamelberg, by March 30, 2012  (4:30 pm Pacific Standard Time). Hard copy 
applications should be printed on one side only and should not be bound in any manner. 
Proposals received after the date and time will not be considered for funding.  

D. Intergovernmental Review  
This program is not covered by Executive Order 12372. Review process is not required.  

E. Funding Restrictions:  
Awards will not allow reimbursement of pre-award costs. Funding is contingent upon the 
RBFWO Anadromous Fish Restoration Program’s receipt of an adequate implementation 
project budget for FY 2012.  

V. Application Review and Selection Information  
A. Criteria  
Applications will be considered complete if they include all the information required in 
sections IV.B.1-3.  

Applications are sought that show the applicants expertise and ability to assess fish 
passage issues and design fish passage remediation.  
Proposals will be reviewed by a team of Federal staff based on the following criteria:  

. • Proposed assessment design and approach in determining fish passage and any 
necessary remediation. Will the proposed approach succeed in the stated goal?  

. • Approach is valid and technically sound. Are the proposed deliverables of value?  

. • Possess experience and qualifications in assessing and designing fish passage 
facilities; 

. • Primary Investigators and/or sub-recipients record of performance and expertise, and 
inclusion of a state licensed engineer on the fish passage design team; 

. • Budget is reasonable and provides good value for funds requested; and  

. • Past performance on projects; working knowledge of fish passage design and 
regulatory documents and processes.  
 
B. Review and Selection  
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Additional technical review will be conducted by reviewers external to the Anadromous 
Fish Restoration Program and unaffiliated with any organization submitting a proposal or 
proposed subcontractors. Projects selected for funding may require revision based on 
internal and/or external review comments. The selection recommendations of the 
Federal staff (and any external reviewers) will be provided to the RBFWO Project 
Leader, who is the Selection Official. The Selection Official will make the final award 
decision. All applicants will be notified of the results of the selection process by the 
Grants/Agreements Assistant.  

C. Applicant’s and the USFWS responsibilities  
1. Applicant’s Responsibilities and Deliverables  
 
Successful applicants shall ensure that the project complies with all applicable Federal, 
State and local laws and regulations. A successful applicant is ultimately responsible for 
obtaining all applicable Federal, State and local permits for work to be performed under 
the award.  

The Recipient shall submit a written report on a quarterly (or more frequently) basis 
presenting the activities that occurred and provide a description of the project 
accomplishments during each quarter of the calendar year beginning with the quarter 
covering October through December. The reports shall be submitted within 30 days 
following the end of each quarter.  

The successful applicant will submit requests for reimbursement using Standard Form 
270, Request for Reimbursement, no more frequently than monthly. A breakdown of 
funds spent, by task, must accompany each invoice. Requests for reimbursement will be 
made on the basis of submission by recipient of acceptable documentation and 
deliverables as defined by the Service. Ten percent of the total amount of the agreement 
may be withheld until all requirements of the agreement are accomplished. If 10% is 
withheld, a final invoice may be submitted for the 10% withheld once all the requirements 
are approved.  
 

2. USFWS Responsibilities  
USFWS will provide a science-based technical review of selected proposal, may provide 
technical information, and may be available for assisting with products such as peer-
reviewed publications.  

VI. Award Administration Information  
A. Award Notice  
 
Successful applicant will be notified after selection and confirmation of available funding, 
by August 31, 2012. An applicant should not initiate a project in expectation of USFWS 
funding, nor should they purchase materials or begin work until such time as they 
receive the final award document signed by an authorized Service official.  

B. Administrative and National Policy Requirements:   
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Federal awards are subject to Federal financial administrative requirements. Please see 
the following for a particular application.  

Type of Recipient  

Applicable Guidance  

Institutions of Higher Education OMB Circular 2 CFR Part 215 OMB Circular A-21, Cost 
Principles 43 CFR Part 12, Subpart D – Government-wide Debarment and Suspension 
(Nonprocurement) And Government-wide Requirements for a Drug Free Workplace 43 
CFR Part 12, Subpart E – Buy American Requirements for Assistance Programs 43 CFR 
Part 18 – New Restrictions on Lobbying 48 CFR Part 31.2 – Contracts with Commercial 
Organizations (if work will be subcontracted out) 48 CFR Part 52.215.2 – Audit and 
Records Negotiation  

Non-Profit Organizations  OMB Circular 2 CFR Part 215  
OMB Circular A-122 Cost Principles  
OMB Circular A-133, Audits of States, Local  

 Governments, and Non-Profit Organizations  
43 CFR Part 12, Subpart D – Government-wide 
Debarment and Suspension (Nonprocurement) 
And Government-wide Requirements for a Drug 
Free Workplace  
43 CFR Part 12, Subpart E – Buy American 
Requirements for Assistance Programs  
43 CFR Part 18 – New Restrictions on Lobbying 
48 CFR Part 31.2 – Contracts with Commercial 
Organizations (if work will be subcontracted out) 
48 CFR Part 52.215.2 – Audit and Records 
Negotiation  

For profit, individuals and others 
excluded from coverage with OMB 
Circular A-122  

Federal Acquisition Regulations, full text of 
appropriate clause may be found at 
http://www.arnet.gov/far  
43 CFR Part 18 – New Restrictions on Lobbying 
48 CFR Part 31.2 – Contracts with Commercial 
Organizations  
43 CFR Part 12, Subpart E – Buy American 
Requirements for Assistance Programs  
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Governments – State, Local, and 
Federally Recognized Indian tribal 
governments  

OMB Circular A-102  
OMB Circular A-87, Cost Principles for State, 
Local and Indian Tribal Governments  
OMB Circular A-133, Audits of States, Local 
Governments, and Non-Profit Organizations  
43 CFR Part 12, Subpart E – Buy American 
Requirements for Assistance Programs  
43 CFR Part 18 – New Restrictions on Lobbying 
43 CFR Part 12, Subpart D – Governmentwide 
Debarment and Suspension (Nonprocurement) 
And Governmentwide Requirements for a Drug 
Free Workplace  
48 CFR Part 52.215.2 – Audit and Records 
Negotiation  

 
C. Reporting Requirements  

1. Performance and Financial Reports  
The successful applicant shall submit an annual interim written performance report to the 
project contact listed in VII no later than October 1 in Adobe PDF or Microsoft Word. The 
report’s format must present the activities that occurred and provide a description of the 
project accomplishments during the calendar year. The Financial Report must use the 
Standard Form 425 Federal Financial Report. The reports shall be submitted within 90 days 
after the last day of each annual interim reporting period. Please see the following schedule 
for due dates of both the Performance and Financial Reports:  

                                           Annual Interim Report End        Annual Interim Report                     
Award Effective Date                     End Date                                 Due Date  

(90 days after report end date)  
January 1  December 31  March 31  
January 2 – March 31  March 31  June 29  
April 1  March 31  June 29  
April 2 – June 30  June 30  September 28  
July 1  June 30  September 28  
July 2 – September 30  September 30  December 29  
October 1  September 30  December 29  
October 2 – December 31  December 31  March 31  
 

The successful applicant shall also submit written progress reports to the project contact 
listed in VII on a quarterly basis in Adobe PDF or Microsoft Word format presenting the 
activities that occurred and provide a description of the project accomplishments during 
each quarter of the calendar year beginning with the quarter immediately succeeding the 
project start date. The reports shall be submitted within 30 days following the end of each 
quarter.  
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2. Final reports  
Draft final reports are due no later than 60 days after completion of the project. Final 
reports will be due 30 days after receipt of Service comments on the draft report. The 
successful applicant shall submit, within 90 calendar days of completion of the project, a 
final invoice. The successful applicant shall account for any real and personal property 
acquired with Federal funds or received from the Federal Government according to 
requirements of regulations referenced in the award. The final report will be provided in 
hardcopy and electronic copy, using Adobe PDF or Microsoft Word format, and sent to: 
(Habitat Restoration Coordinator’s mailing and e-mail address. See Section VII.).  

VII. Agency Contact(s)  

For technical questions associated with this project contact Tricia Parker Hamelberg, 
Anadromous Fish Restoration Program Habitat Restoration Coordinator; 10950 Tyler 
Road; Red Bluff, CA 96080; telephone 530-527-3043, ext. 248; fax 530-529-0292; 
email:Tricia_Parker @fws.gov. For questions of an administrative content, such as 
forms completion and for sending hard copies such as the signature page, contact Tricia 
Parker Hamelberg.  

VIII. Other Information  

Please note that the Federal Government is not obliged to make any awards as a result of 
this announcement, and only official Service grant officers can bind the Government to the 
expenditure of funds. If you are selected as a Federal grant recipient, the funds you receive 
may be subject to Federal and other taxes.  

A. Proposal preparation instructions and format:  

In addition to the required forms identified in Section IV, a narrative proposal is also 
required. The following is the format of the proposal, as well as instructions on how to 
complete the proposal.  

1. Project information page  
This proposal (title of proposal) is for the fiscal year 2012: 
1) name; 
2) proposal title; 
3) project duration; 
4) lead organization name; 
5) enter the name of the agency or institution to whom funds would be awarded; 
6) organization contact (please provide information for the primary person responsible for 
oversight of the project’s operation, management, and reporting requirements at the lead 
institution, social title, first name, last name, street address, city, state or province, ZIP 
Code or mailing code, telephone (include area code and email); 
7) lead investigator (is the lead investigator the same as the main contact person? If not 
please provide information for the primary person responsible for oversight of the award 
operation, management, and reporting requirements at the lead institution, social title, first 
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name, last name, street address, city, state or province, ZIP Code or mailing code, 
telephone number and e-mail); and, 
8) provide information about additional investigators (last name, first name, 
organization). 
 

2. Summary or abstract page  
Provide a summary of your project including the following: a brief description of your 
proposed project, including location, goals, objectives, the actions to be implemented, 
and the approach to implement the proposal, expected outcomes, and relationship to 
high priority needs.  

3. Proposal description text  
a. Problem- describe the problem that the project is designed to address including a brief 
narrative of the project location. Provide background, including a review of relevant past 
studies of and solutions (if any) to the problem, here and elsewhere, with appropriate 
citations of relevant reports. Clearly state the goals, objectives and hypotheses of your 
proposed study.  

b. Approach (scope of work) -Provide study design. Describe (if applicable) all sampling, 
analytical, planning, and construction procedures for each objective as appropriate. Include 
details about methods and techniques, equipment and facilities, data collection, statistical 
analysis and quality assurance procedures, performance measures, and describe the 
criteria to be used in hypothesis testing. Clearly identify how your approach maximizes the 
information richness and value to decision-makers.  
 
c. Feasibility -Demonstrate that the described approach is both feasible and appropriate to 
the proposed work, and that the project can be completed in the time allotted, allowing for 
weather and other exigencies. Any contingencies or requirements (e.g., dependence on 
outcome or timing of other projects, dependence on natural or operational conditions, 
environmental compliance and permitting) must be thoroughly addressed.  
 
d. Permits and agreements- If applicable, explain what permits are necessary to proceed 
with the tasks described. Explain the current status of each permit. Explain any other 
constraints that could impact the schedule and the ability to implement the project. Identify 
the nature and approach to resolving other outstanding implementation issues.  
 
e. Private property access and landowner permission  and participation- Projects 
proposed on private property or that require access of private property owned by someone 
other than the applicant must provide written permission from the property owner. Projects 
conducted in the field for which specific locations have not been identified in the proposal 
will be required to provide access needs and permission for access shortly after notification 
of approval. Failure to include written permission from the property owner may result in 
disqualification of the proposal. This is another hard copy item that should be sent, along 
with other hard copy items (such as the signature page), to the RBFWO Anadromous Fish 
Restoration Program contact person (See Section VII, Agency contacts).  
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f. Data handling and storage -describe how the data and other information will be 
handled, stored, and made accessible.  
 
g. Expected products/outcomes -Provide a list of planned deliverables such as; reports, 
presentations, advances in technology, and information transfers via workshops, seminars, 
education programs, etc. and timing of each.  
 
h. Qualifications. Provide brief biographical sketches of the principal participants, 
identifying education and relevant experience as well as contributions (e.g., completed 
projects, published reports on the same topic) consistent with their roles and 
responsibilities in the proposed project. Explain how these participants provide the range of 
expertise in sciences or other disciplines needed to achieve the project’s objectives.  
 
Specify individual roles and responsibilities regarding technical, administrative, and 
project management. When sub-recipients are identified, explain briefly how they were or 
will be selected and why. Disclose or discuss any potential problems regarding the 
principal participants’ availability to complete their work within the projected timeline.  

4. Work Schedule page  

Identify the start and completion dates of each of the tasks and associated deliverables 
discussed above as well as other key milestones. Clearly identify which tasks are 
considered to be inseparable if only a portion of the project were to be funded. Identify the 
potential to incrementally fund and implement the proposed scope of work.  

Identify how payments would relate to milestones, as applicable. Please identify project 
management as an independent task. Provide a time line with expected start and stop 
dates, and accomplishment of milestones.  

Tasks identified in the work schedule should match those shown in the budget.  

5. Budget  

Provide a detailed budget showing how requested funds will be used to carry out the 
project's scope of work. Costs for each major task described in the "Approach (scope of 
work)” section of your proposal must be presented. A task for project management should 
include the specific costs associated with insuring accomplishment of a specific project, 
such as inspection of work in progress, validation of costs, report preparation, response to 
project specific questions and necessary costs directly associated with specific project 
oversight. Applicants should also include costs associated with managing project funds, 
including preparation of quarterly, annual, and final reports to the funding agency. Tasks for 
environmental compliance, monitoring, project design, data handling, storage, and 
dissemination, and public outreach should also be included as appropriate for your project. 
Include information related to cost sharing and in-kind contributions.  
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Suggested Budget Format:  

Year 1 ( Months 1 to 12 ) 6. Signature page  

task  labor  benefits  travel  

suppli es 
and  
expenda
bles  

services  
and 
consultants  

equip 
ment  

lands 
and 
rights 
of way  

other 
direct 
costs  

direct 
total  

indirect 
costs  total  

totals  $0  $0  $0  $0  $0  $0  $0  $0  $0  $0  $0  

 
If the applicant is unable to submit the proposal via Grants.gov they then must provide a 
signature page with the following instructions. A one page sheet with an original signature, 
the sheet may have a scanned-in signature, otherwise it must be followed up with a faxed 
or mailed copy. This declaration must be submitted to Tricia Parker Hamelberg, Habitat 
Restoration Coordinator at address 10950 Tyler Road, Red Bluff, CA 96080; telephone 
530-527-3043; fax 530-529-0292; email Tricia_Parker@fws.gov, as identified in Section 
IV.B. Section 2 by **, 2012.  

This signature page should declare that all representations in this proposal are truthful, 
and the individual signing the form is authorized to submit the application on behalf of the 
applicant (if applicant is an entity or organization). Include proposal title and submitter.  

Failure to sign and submit this information will result in the application not being 
considered for funding.  
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Attachment 1: Map of South Fork Cottonwood Creek and the Hammer Diversion:  
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Attachment 2: Photos of SF Cottonwood Creek and the Hammer Diversion  

  
Photo 1.  SF Cottonwood Creek, Hammer Diversion Dam, looking north.  Aug 2011. P.Bratcher, CDFG 

 
Photo 2. SF Cottonwood Creek, looking west/upstream of Diversion Dam (Dam not seen).  

Aug 2011.  P. Bratcher, CDFG 


